# PART III—Section 3

## NOTIFICATIONS RELATING TO LOCAL SELF-GOVERNMENT

### OFFICE OF THE CHAIRMAN, CITY IMPROVEMENT TRUST BOARD, MYSORE.

**Notification dated 7th August 1976.**

No. D. B. 2/76-77. Sealed tenders in duplicate duly signed by the P. W. D. Registered Contractors will be received in the Office of the Chairman, City Improvement Trust Board, Mysore upto 4 P.M. on the date mentioned against the following works.

No tender form will be issued on the day of tender.

The cost of tender forms will be Rs. 5 (for item Nos. 1 to 5) and Rs. 10 (for Nos. item 6 to 14).

| Sl. No. | Name of work | Amount of estimate for work portion | Earnest Money Deposit | Work to be completed within | Monthly progress | Class of Contractor | Last date for receipt of tender |
|---|---|---|---|---|---|---|---|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| 1 | Formation of layout of small sites for weaker sections to the north of Gokulam III Stage layout, Mysore. | 60,000 | 1,500 | Six Months including monsoon | 10,000 | Class III & above | 15-9-76 |
| 2 | Formation of layout of small sites for weaker section to the south of Kumbarakoppal village near Gokulam III Stage layout, Mysore. | 65,000 | 1,625 | do | 10,900 | do | |
| 3 | Formation of layout of small sites for weaker sections in the proposed Gangothri layout near Thonachikoppal village I stage, Mysore. | 52,000 | 1,300 | do | 8,700 | do | |
| 4 | Formation of layout of small sites for weaker sections in the proposed Gangothri layout near Thonachikoppal village IInd Stage, Mysore. | 85,000 | 2,125 | do | 14,200 | do | |
| 5 | Formation of layout of small sites for economically weaker sections in the layout east to Mahadevapura layout, Mysore (North of electrical officials colony). | 65,000 | 1,625 | do | 10,900 | do | |
| 6 | Formation of layout of Bannimantap "A" layout balance works Mysore (Industrial layout). | 4,76,000 | 11,900 | 15 Months including monsoon | 31,800 | do | |
| 7 | Construction of 6 shops with ground and first floors and one Stair case on site No. 11 to 16 in St. Road Scheme III Stage, Devaraja Mohalla, Mysore. | 3,02,000 | 7,550 | 18 Months including monsoon | 16,800 | do | 16-9-76 |
| 8 | Construction of 8 shops with ground and first floors and one stair case on site No. 17 to 24 in St. Road Scheme III Stage, Devaraja Mohalla, Mysore. | 3,10,000 | 7,750 | do | 17,300 | do | |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
|---|---|---|---|---|---|---|---|
| 9 | *Construction of 9 shops with ground and first floors and one Stair case on site No. 25 to 33 in St. Road Scheme, III Stage, Devaraja Mohalla, Mysore.* | *4,76,000* | *11,900* | *18 Months including monsoon* | *26,500* | Closs III & above | |
| 10 | Construction of 6 shops with ground & first floors & one Stair case on site Nos. 40 to 45 in St. Road Scheme III Stage, Devaraja Mohalla, Mysore | 2,38,000 | 5,950 | do | 13,300 | do | |
| 11 | Construction of 11 shops with ground and First floors and 2 stair cases on site No. 46 to 56 in St. Road Scheme III Stage, Devaraja Mohalla, Mysore. | 4,40,000 | 11,000 | do | 24,500 | do | |
| 12 | Construction of 3 shops with ground and first floors and one stair case on site No. 59 to 61 in St. road Scheme III Stage, Devaraja Mohalla, Mysore. | 1,29,000 | 3,225 | do | 7,200 | do | 16-9-76 |
| 13 | Construction of 8 shops with ground and first floors and one stair case on site No. 67 to 74 in St. Road Scheme III Stage, Devaraja, Mohalla, Mysore. | 4,26,000 | 10,650 | do | 23,700 | do | |
| 14 | Construction of 7 shops with ground and first floors and one stair case on site No. 75 to 81 in St. Road Scheme III Stage, Devaraja Mohalla, Mysore. | 3,77,000 | 9,425 | do | 21,000 | do | |

1 Each tender must be accompained by a deposit of Earnest Money Deposit in cash (cheques and Bank Guarantee will not be accepted).

2 The plans, estimates and other details will be available in the office for reference during office hours on all working days.

3 Right to reject any or all tenders without assigning any reason is reserved by the authority competent to accept the tender.

4 The other conditional clauses can be seen in the office.

B. N. KENGE GOWDA,
Chairman, City Improvement Trust Board, Mysore.

21